# BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer,

Dasarahalli Division, Hesaraghatta main Road, Bengaluru.73.

## INVITATION FOR TENDERS (IFT) (Short Term Tender)

Single & Two Cover System

(Through GOK e-Procurement Portal only)

No: BBMP/EE/DD/Ten/15/2018-19, Date: 04.02.2019

1 The Executive Engineer, Dasarahalli Division, BBMP invites tenders on behalf of the Commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in). The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract.

2 Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from 11.02.2019

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be submitted online through e-procurement portal on or before 16.00 hours on 21.02.2019 and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

TIME SHEDULE:

| Sl. No. | W.No | Name of Work | Amount put to tender (Rs. In lakhs) | EMD Amount | Cost of Tender form in Rs. | Period of Completion | Reservation/ Category |
|---|---|---|---|---|---|---|---|
| 1 | 13 | Engaging Tractor and Labours for maintenance of ward no.13 in Shettyhalli Sub Division. | 20.00 | 25000 | As per eproc portal | 180 Days | SC |
| 2 | 13 | Improvements and maintenance of Culverts at Muneshwara Block, Vijayalakshmi Layout and Surrounding Area in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 180 Days | SC |
| 3 | 13 | Maintenance of Footpath and Improvements of Roads in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 90 Days | SC |

Scanned with CamScanner

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 4 | 13 | Providing chain link fencing to Mallasandra Lake in ward no 13 Shettyhalli Sub Division. | 25.00 | 25000 | As per eproc portal | 90 Days | |
| 5 | 14 | Repairs & Maintanance of Borewells at Siddedahalli Village Limit in Bagalagunte ward no.14 | 30.00 | 30000 | As per eproc portal | 180 Days | Sc |
| 6 | 14 | UGD Maintanance at Kirloskar Layout,NMH Layout and Sahyadri Layout in Bagalagunte ward no.14 | 10.00 | 12500 | As per eproc portal | 180 Days | SC |
| 7 | 15 | Filling of potholes Main & Cross roads in Dasarahalli ward no.15 | 10.00 | 12500 | As per eproc portal | 90 Days | SC |
| 8 | 15 | Improvements of CC drain & Covering Slab Bylappa Circle Left side to Nelamaheshwaramma temple road in Dasarahalli Ward No 15 | 30.00 | 30000 | As per eproc portal | 90 Days | SC |
| 9 | 39 | Filling Pot Holes in main and Cross roads of Chokkasandra ward no.39 Chokkasandra | 20.00 | 25000 | As per eproc portal | 90 Days | SC |
| 10 | 41 | Providing CC Drian at Chamundipura 5th cross to 8th cross in ward No 41 | 50.00 | 50000 | As per eproc portal | 90 Days | SC |
| 11 | 41 | Providing CC Drian at Chamundipura Main road in ward No 41 | 50.00 | 50000 | As per eproc portal | 90 Days | SC |
| 12 | 41 | Providing CC drain at Rajgopalnagara Police station road and Sourrounding area in ward No 41 | 50.00 | 50000 | As per eproc portal | 90 Days | SC |
| 13 | 41 | Filling Pot Holes in main and Cross roads of Chokkasandra ward no.41 | 10.00 | 12500 | As per eproc portal | 90 Days | SC |
| 14 | 12 | Maintenance of Borewells in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 45.00 | 45000 | As per eproc portal | 180 Days | ST |
| 15 | 13 | Improvements and maintenance of Culvert at Santhosh Nagara in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 90 Days | ST |
| 16 | 13 | Improvements and maintenance of Culverts at BHEL Mini Colony and Surrounding Area in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 90 Days | ST |
| 17 | 39 | Providing CC drain and Covering Slab at Panchaythi layout in ward No.39 Chokkasandra | 30.00 | 30000 | As per eproc portal | 90 Days | ST |
| 18 | 39 | Improvements and Asphalting to HMT Layout in ward no 39 Chokkasandra | 40.00 | 40000 | As per eproc portal | 90 Days | ST |
| 19 | 41 | Engaging Tractor and Labours for maintenance of ward no.41 | 10.00 | 12500 | As per eproc portal | 180 Days | ST |
| 20 | 12 | Providing Rain water Harvesting Facilities in Ward No 12 Shettyhalli, Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 21 | 12 | Maintenance of roads using tractor & labours in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 180 Days | Others |
| 22 | 12 | Maintenance of UGD in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 30.00 | 60000 | As per eproc portal | 180 Days | Others |
| 23 | 12 | Pothole Filling in Ward No.12 Shettyhalli,, Shettyhalli Sub Division. | 15.00 | 37500 | As per eproc portal | 90 Days | Others |

Scanned with CamScanner

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 24 | 12 | Construction of First floor to Strishakti Bhavan at AGB layout in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 20.00 | 50000 | As per eproc portal | 180 Days | Others |
| 25 | 13 | Providing Rain water Harvesting Facilities in Ward No 13, Mallasandra Shettyhalli Sub Division | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 26 | 13. | Pipe line Park maintenance in ward no 13 in Shettyhalli Sub Division. | 25.00 | 50000 | As per eproc portal | 90 Days | Others |
| 27 | 13 | Providing Pot hole filling in ward no 13 Mallasandra Shettyhalli Sub Divison. | 20.00 | 50000 | As per eproc portal | 90 Days | Others |
| 28 | 13 | Improvements of Shettyhalli Sub-Divison office in ward no 13 Shettyhalli Sub Division. | 30.00 | 60000 | As per eproc portal | 90 Days | Others |
| 29 | 13 | Improvements of Ravindra Nagara School in ward no 13 Shettyhalli Sub Division. | 50.00 | 100000 | As per eproc portal | 180 Days | Others |
| 30 | 13 | Improvements and maintenance of Culvert at Kalyan Nagara in ward no 13 Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 31 | 13 | Improvements and maintenance of Culverts at Prashanth Nagara in ward no 13 Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 32 | 13 | Improvements and maintenance of Culverts at Mallasandra Colony and Surrounding Area in ward no 13 Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 33 | 14 | Construction of Culvert in Bagalagunte ward no.14 | 40.00 | 80000 | As per eproc portal | 90 Days | Others |
| 34 | 14 | Providing Rain water Harvesting Facilities in Ward No 14 Bagalagunte Bagalagunte Sub Division | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 35 | 14 | Filling Pot Holes in main and Cross roads of Bagalagunte ward no.14 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 36 | 14 | Construction of CC drain & Providing CC slab at Balaji scan center to Park in Bagalagunte Ward No.14 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 37 | 14 | Improvements & Providing Drinking of Water Supply in Bagalagunte Ward No 14 | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 38 | 14. | Construction & Development of 12th Cross Park in Ward No 14 Bagalagunte | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 39 | 14 | Construction of Public Sitting flatform of Karekallu, Sidedahalli, Manjunatha Nagara , BTS Extn. Aralikatty & Mutturaya Katty 12th cross in Bagalagunte Ward No.14 | 50.0 | 100000 | As per eproc portal | 90 Days | Others |
| 40 | 14 | Improvements to roads & drains Jodidara Narasimaiah Layout ( Gowdike hola) in Bagalagunte Ward No 14 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 41 | 14 | Engaging Tractor and Labours for maintenance of ward no.14 | 40.0 | 80000 | As per eproc portal | 180 Days | Others |
| 42 | 14 | Construction of CC road at NMH Layout 5th Cross in Bagalagunte Ward No 14 | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 43 | 15 | Construction and Repaires to Culverts in Dasarahalli ward no.15 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 44 | 15 | Removal of Debries & Disilting of drain in Dasarahalli ward no.15 | 20.0 | 50000 | As per eproc portal | 180 Days | Others |

Scanned with CamScanner

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 45 | 15 | Providing Rain water Harvesting Facilities in Ward No 15 Dasarahalli Bagalagunte Sub Division | 10.0 | 25000 | As per eproc portal | 90 Days | Others |
| 46 | 15 | Improvements of CC drain & Covering Slab KK road 2nd and 3rd Cross Dasarahalli Ward No 15 | 35.0 | 70000 | As per eproc portal | 90 Days | Others |
| 47 | 15 | Improvements of CC drain & Covering Slab and CC road Babu singh house road near Sujatha tent Back side in Dasarahalli Ward No 15 | 50.0 | 100000 | As per eproc portal | 90 Days | Others |
| 48 | 15 | Improvements of CC road prashantha Nagara 3rd Cross & pipeline road to Model colony Main road in Dasarahalli Ward No 15 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 49 | 15 | Improvements of CC drain & Covering Slab Kempegowda Nagara 3rd Main road in Dasarahalli Ward No 15 | 50.0 | 100000 | As per eproc portal | 90 Days | Others |
| 50 | 15 | Improvements of CC drain & CC road Kempegowda Nagara 6th A Cross & 6th B Cross roads in Dasarahalli Ward No 15 | 30.0 | 60000 | As per eproc portal | 90 Days | Others |
| 51 | 15 | Improvements of CC road from Excel Kalyana Mantapa road, Bharathi theater road Lakshmaiah building road & Amogha hotel side road link to NH 4 road in Dasarahalli Ward No 15 | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 52 | 39 | Providing CC drain and Covering Slab at Vidyanagara in ward No.39 Chokkasandra | 40.0 | 80000 | As per eproc portal | 90 Days | Others |
| 53 | 39 | Providing CC drain and Covering Slab at Rukminionagara & Nagasandra in ward No.39 Chokkasandra | 40.0 | 80000 | As per eproc portal | 90 Days | Others |
| 54 | 39 | Providing CC drain and Covering Slab at Nelagdrenahalli in ward No.39 Chokkasandra | 40.0 | 80000 | As per eproc portal | 90 Days | Others |
| 55 | 39 | Providing CC drain and Covering Slab at Maruthi layout in ward No.39 Chokkasandra | 40.0 | 80000 | As per eproc portal | 90 Days | Others |
| 56 | 39 | Providing Rain water Harvesting Facilities in Ward No39 Chkkasandra PIA Sub Division | 10.0 | 25000 | As per eproc portal | 90 Days | Others |
| 57 | 39 | Removing Silt and Debries in ward no.39 Chokkasandra | 40.0 | 80000 | As per eproc portal | 180 Days | Others |
| 58 | 41 | Providing CC Drian at Chamundipura 1st cross to 4th cross in ward No 41 | 50.0 | 100000 | As per eproc portal | 90 Days | Others |
| 59 | 41 | Providing CC Drian at Chamundipura 8th cross to 11th cross in ward No 41 | 50.0 | 100000 | As per eproc portal | 90 Days | Others |
| 60 | 41 | Providing Rain water Harvesting Facilities in Ward No41.PIA Sub Division | 10.0 | 25000 | As per eproc portal | 90 Days | Others |
| 61 | 41 | Depot Collection in ward no.41 | 10.0 | 25000 | As per eproc portal | 90 Days | Others |
| 62 | 70 | Filling Pot Holes in main and Cross roads in Rajagopala nagara ward no.70 | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 63 | 70 | Ward Maintanance by Engaging Tractor and Labours and JCB in Rajagopala nagara ward no.70 | 15.0 | 37500 | As per eproc portal | 180 Days | Others |

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 64 | 70 | Providing Covering slabs at Missing bits & Desilting of drains and removal of debris in Ward no.70, Rajgopalanagara | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 65 | 70 | Providing Rain water Harvesting Facilities in Ward No.70 | 10.0 | 25000 | As per eproc portal | 90 Days | Others |
| 66 | 71 | Filling of Pot holes in Asphalt roads & CC Roads in Hegganahalli Ward No.71 | 25.0 | 50000 | As per eproc portal | 90 Days | Others |
| 67 | 71 | Ward Maintenance by Engaging Labours, tractors and JCB in Hegganahalli Ward no.71 | 25.0 | 50000 | As per eproc portal | 180 Days | Others |
| 68 | 71 | Improvements to drains at Shivanandhanagara near sundar house in Ward No.71, Hegganahalli | 25.0 | 50000 | As per eproc portal | 90 Days | Others |
| 69 | 71 | Improvements to drains at Vigneshwaranagara in Ward No.71 | 25.0 | 50000 | As per eproc portal | 90 Days | Others |
| 70 | 71 | Improvements to Roads and drains at 1st Main 3rd cross Lakshman Nagara in Ward No.71 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 71 | 71 | Improvements to Roads and drains near Sollapuradamma Temple Sourroundings cross roads at Hoysalanagara in Ward No.71, Hegganahalli | 25.0 | 50000 | As per eproc portal | 90 Days | Others |
| 72 | 71 | Improvements to Roads and drains Gajanananagara Hegganahalli in Ward No.71 | 35.0 | 70000 | As per eproc portal | 90 Days | Others |
| 73 | 71 | Providing and fixing CC Camera in Ward No.71, Hegganahalli | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 74 | 71 | Re-Construction of Culverts in Ward No.71, Hegganahalli | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 75 | 71 | Providing Rain water harvesting in Ward No.71, Hegganahalli | 10.0 | 25000 | As per eproc portal | 180 Days | Others |
| 76 | 12 | Additional works of BBMP Multipurpose building at Abbigere in Ward No.12 Shettyhalli Sub Division. | 60.0 | 120000 | As per eproc portal | 180 Days | Two Cover System |
| 77 | 12 | Construction of Sree Shakthi Bhavan at Abbigere in Ward No.12 Shettyhalli Sub Division. | 100.0 | 200000 | As per eproc portal | 90 Days | Two Cover System |
| 78 | 70 | Improvements to Roads and drains at 1st main & its Cross roads in Kapila Nagara in Ward No.70 | 60.0 | 120000 | As per eproc portal | 90 Days | Two Cover System |
| 79 | 70 | Improvements to Roads and drains at 2nd main & its Cross roads in Kempegowda Nagara in Ward No.70 | 60.0 | 120000 | As per eproc portal | 90 Days | Two Cover System |
| 80 | 70 | Improvements to Roads and drains at Cross roads of Kempegowda Nagara in Ward No.70 | 60.0 | 120000 | As per eproc portal | 90 Days | Two Cover System |
| 81 | 70 | Improvements to Roads and drains at Cross roads of Shambhavi Nagara in Ward No.70 | 60.0 | 120000 | As per eproc portal | 90 Days | Two Cover System |
| 82 | 71 | Construction of Rangamandira at Govt School Premises, Hegganahalli in Ward No.71. | 55.0 | 110000 | As per eproc portal | 180 Days | Two Cover System |

Scanned with CamScanner

Terms & Conditions :

1 Pre **bid meeting** for 2 cover tender (Item Nos. :76,77,78,79,80,81 & 82 )will be held on **15.02.2019. @ 16.00** hours in the office of the Chief Engineer, Dasarahalli Zone, BBMP to clarify the issue and to answer questions on any matter that may be raised at that stage as stated in "Instructions to Bidders" of the bidding document.

2 Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer, Dasarahalli Division, BBMP on:**23.02.2019 @ 16.00 hours.**

3 Aspiring Bidders/contractors who have not registered in e-procurement should register before participating through the. websitehttp://eproc.karnataka.gov.in

4 Before submission of online bids, bidders must ensure that scanned copies necessary of all the documents have been attached with bid.

5 All the required information required for Bids must be filled and submit online.

6 BBMP has rights to accept/reject the tenders.

7 For details, registration and e-payment visit GoK e-procurement websitehttp://eproc.karnataka.gov.in or contact e-procurement Helpdesk 080-22441076

8 This tender notice can also be seen on the BBMP. websitewww.bbmp.gov.in

9 Any Corrigendum /Addendum / Modification will be notified only in the Notice Board of the Undersigned & also e-procurement portal.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy submitted for favour of kind information to :

1 Worshipful Mayor, BBMP, Bengaluru.
2 The Commissioner, BBMP, Bengaluru.
3 The Special Commissioner (Project / Finance), BBMP, Bengaluru.
4 The Engineer-in-Chief, BBMP, Bengaluru.
5 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಗಮನಕ್ಕೆ ತರಲಾಗಿದೆ.
6 The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.
7 The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin.
9 CAO/ Chief Auditor, BBMP, Bengaluru.
10 I.T Advisor with a request to publish in the BBMP website.
11 PRO, BBMP, Bengaluru with a request to take need full action to publish the same in any two leading daily news papers in Kannada and English.
12 Notice Board/Office Copy.

Executive Engineer
Dasarahalli Division,
BBMP, Bangalore.

...and tenders can be downloaded and uploaded in e-procurement portal (http://eproc.karnataka.gov.in) up to 5.30 PM on 05.03.2019. Further information can be viewed in the following websites. www.challakerecity.mrc.gov.in and http://eproc.karnataka.gov.in and will be displayed in Office Notice Board. Further information can be obtained in the Technical Branch during office hours.

| Sl. No | Work Indent Number | Approx. Amount(Rs. In lakhs) | E.M.D. (In Rs.) | Time Period Fixed | Class of Contractor |
|---|---|---|---|---|---|
| | For Scientific Solid Waste Management under State, Central and City Municipal Council Grant under Swatch Bharat Mission Scheme (Rs. 70.50 lakhs) | | | | |
| 1 | DMA/2018-19/BD/ WORK_INDENT 85252 | 70.50 | 141000/- | 9 Months | Class 1 Contractors |

RO.No.452:DIPR/CTA/MCA/2018-19

Sd/- Municipal Commissioner
City Municipal Council, Holalkere.

## BRUHAT BENGALURU MAHANAGARA PALIKE

Office of The Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bangalore-560073

No.: BBMP/EE/DD/Ten/15/2018-19 Date : 04-02-2019

### INVITATION FOR SHORT TERM TENDER (IFT)

(Single & Two Cover System)
(Through GoK e-Procurement Portal only)

The Executive Engineer, Dasarahalli Division, BBMP, Bengaluru on behalf of the Commissioner, BBMP invites tenders from eligible contractors for the below mentioned construction works.

| Sl. No. | Ward No. | Amount Put toTender (Rs. in Lakhs) | EMD (in Rs.) | No. of Works |
|---|---|---|---|---|
| 1 | 12 | 10.00 to 100.00 | 25,000/- to 2,00,000/- | 08 |
| 2 | 13 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 14 |
| 3 | 14 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 12 |
| 4 | 15 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 11 |
| 5 | 39 | 10.00 to 40.00 | 25,000/- to 80,000/- | 09 |
| 6 | 41 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 09 |
| 7 | 70 | 10.00 to 60.00 | 25,000/- to 1,20,000/- | 08 |
| 8 | 71 | 10.00 to 55.00 | 25,000/- to 1,10,000/- | 11 |
| | | Total Number of works | | 82 |

Calendar of Events : (1) Tender documents may be downloaded from GoK e-Procurement portal **https://eproc.karnataka.gov.in from 11.02.2019.** (2) Last date for submission of Tender through e-procurement: **21.02.2019 upto 4.00 PM.** (3) Date of Pre-bid meeting for two cover tender (Item Nos: 76, 77, 78, 79, 80, 81 & 82) on **15.02.2019 at 4.00 PM in the office of the Chief Engieer, Dasarahalli Zone, BBMP.** (4) Date of opening of Bids: **23.02.2019 at 4.00 PM.** Further details may be obtained from the above office during office hours on working days or from website **https://eproc.karnataka.gov.in**

Sd/- Executive Engineer, Dasarahalli Division

**"Pay development charges, help to develop Bengaluru"**

## Tender call Notice

E-mail: rbcirclekhurda@gmail.com

Bid Identification No. SE-Khordha (R&B) Circle-17/2019 Memo No - Dt. 01.02.2019.

The Superintending Engineer, Khordha (R&B) C Khordha on behalf of Governor of Odisha inviting perce rate bid in double cover system in ONLINE MODE eligible contractors for Road work as detailed in the below:

1. Nature of Work : Road Work
2. No of Work : 01 No
3. Tender Cost : Rs.10000.00 (On-Line)
4. Class of Contractor : 'A' Class & 'B' Class
5. Available of Bid document in the Website : Fro 07.02.2019 10.00 AM to Dt. 21.02.2019 4.0
6. Date of opening of Bid : Dt. 21.02.2019 at 05.(
7. The Bidders have to participate in ONLINE biddin Further details can be seen from the We **https://tenderodisha.gov.in.** Any Adden Corrigendum / Cancellation of tender can also b in the said website.

Superintending Engir
Khordha (R&B) Circle, Kl

34127/11/0019/18-19

## E-TENDER NOTICE
## GOVERNMENT OF GUJARAT

**Commissionerate of Women and Child Develop**

Block No. 20, Dr. Jivraj Mehta Bhavan, Gandhinagar-382C
Phone No: (079) 232 55770, Fax: 079-23253309
Email: ad-log-icds@gujarat.gov.in

**T.E.NO.:WCD/ICDS/Pre-School-Uniform/01/20**

Online Tenders are invited from Readymade Garments Ma for purchase of approximately 28,50,000 (Twenty-Eight Thousand) pieces of readymade uniforms for Anganwadi bo (Shorts & Shirt and Pinafrock) of the age group 3-6 years for Gujarat State at the approximate cost of Rs. 35.72 Cror bidders may download detailed tender notice and tende **free of cost** from websites **http://wcd.gujarat.gov.in** and **nprocure.com**. The tender is to be submitted online only o http://wcd.nprocure.com through e-tender process.

Tender Fee: Rs. 15,000 (Rs. Fifteen Thousands only) (Non-

**Schedule of Tendering Process:**

1. Downloading of tender document (online): From Dat (Wednesday) 10:30 Hrs. to 26/02/2019 (Tuesday) till 1
2. Date of Pre bid Meeting: Date: 14/02/2019 (Thursday at office address.
3. Last date of online submission of Technical Bid (Part-I) a Bid (Part-II): Date: 26/02/2019 (Tuesday) till 18:00 Hrs
4. Physical submission of Technical Bid (Part-I): On or be (Tuesday) Up to 18:00 Hrs. at office address.
5. Date and Time of Technical Bid (Part-I) Openi 27/02/2019 (Wednesday), 12:00 Hrs. at office addre
6. Date and Time of Financial Bid (Part-II) Opening informed to technically qualified bidders.

| | | | | | |
|---|---|---|---|---|---|
| ...ಕಾಂತಿ ಎಣ್ಣೆ ಕಬ್ಬಿ | 745 (740) | ಚಿಪ್ಪು | 15069-19569 | ಕೋಕ | 12099-17699 |
| | | ಕೋಕ | 9099-16099 | ಕೆಂಪುಗೋಟು | 19679-23499 |
| | | ಫ್ಯಾಕ್ಟರಿ | 7099-13029 | ರಾಶಿ | 30829-34700 |

| | | | |
|---|---|---|---|
| ಸಾಬ. ಮಿಶ್ರಿತ | 120-320 | | |
| ಬೈಪೋಲ್ಡನ್ | 111-401 | | |
| ಮಳವಳ್ಳಿ | 155-288 | | |

## ಹಿಂಡಿ (ಪ್ರತಿ ಟನ್‌ಗೆ)

| | |
|---|---|
| ಂಗಾ (ಎಕ್ಸ್‌ಟ್ರಾಕ್ಷನ್) | 24,000 (24,500) |
| ೂರ್ಯಕಾಂತಿ | 25,500 (26,000) |

## ಚಿನ್ನ-ಬೆಳ್ಳಿ (ಜಿಎಸ್‌ಟಿ ಸೇರಿಲ್ಲ)

ಅಪರಂಜಿ ಚಿನ್ನ 10 ಗ್ರಾಂ
33,400 (33,300)
ಬೆಳ್ಳಿ ಕೆ.ಜಿ 40,150 (40,000)

ಆವರಣದಲ್ಲಿ ಶನಿವಾರದ ಧಾರಣೆ

## ಚಿಕ್ಕಮಗಳೂರು ಕಾಫಿ

| | ಕಾಫಿಡೇ | ಮುದ್ರಮನೆ |
|---|---|---|
| ಎಬಿ | 6950 | 6950 |
| ಎಸಿ | 3625 | 3620 |
| ಆರ್‌ಪಿ | 6500 | 6500 |
| ಆರ್‌ಎಸ್ | 3150 | 3200 |

## ಕೆಪಿಎಫ್‌ಬಿವಿ ಧಾರಣೆ ಕೆ.ಜಿ.ಗೆ

ಬೆಂಗಳೂರು

ಬ್ರಾಯ್ಲರ್ ಕೋಳಿ **79**
ಕರ್ನಾಟಕ
ಬ್ರಾಯ್ಲರ್ ಪೇರೆಂಟ್ ಕೋಳಿ **60**

# ಸಂವೇ

ಮುಂಬೈ (ಪಿಟಿಐ): ಸತ
ವಹಿವಾಟು ಅವ
ಷೇರುಪೇಟೆಯಲ್ಲಿ
ಚಟುವಟಿಕೆ ನಡೆಯಿತು.
ವಿದೇಶಿ ಬಂಡವಾಳ
ಪರಿಣಾಮದಿಂದ ಬ
ಎಫ್‌ಎಂಸಿಜಿ, ಐಟಿ, ವ

---

## ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ, ದಾಸರಹಳ್ಳಿ ವಲಯ,
ಎಂ.ಇ.ಪಿ. ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯ ರಸ್ತೆ,
ಬೆಂಗಳೂರು - 560 073.

ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ಟೆಂಡರ್/15/2018-19 ದಿನಾಂಕ: 16-02-2019

### ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ

ವಿಷಯ: ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ ಬಗ್ಗೆ.

ಉಲ್ಲೇಖ: ಈ ಕಚೇರಿಯ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂ.: ಬಿ.ಬಿ.ಎಂ.ಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ಟೆಂಡರ್/15/2018-19, ದಿನಾಂಕ: 04-02-2019.

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ ಉಲ್ಲೇಖಿತ ರೀತ್ಯಾ ಟೆಂಡರ್ ಕರೆಯಲಾಗಿದ್ದು, ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಈ ಕೆಳಕಂಡಂತೆ ದಿನಾಂಕಗಳನ್ನು ಮುಂದೂಡಲಾಗಿದೆ ಉಳಿದಂತೆ ಇನ್ಯಾವುದೇ ಬದಲಾವಣೆ ಇರುವುದಿಲ್ಲ.

ಪರಿಷ್ಕೃತ ಟೆಂಡರ್ ದಿನಾಂಕಗಳು: (1) ಟೆಂಡರ್ ಪೂರ್ವ ಸಭೆಯ ದಿನಾಂಕ: 22.02.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಗೆ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ಮತ್ತು ವಲಯ, ಬಿಬಿಎಂಪಿ ಇಲ್ಲಿ ನಡೆಯಲಾಗುವುದು. 2) ಟೆಂಡರ್ ಸ್ವೀಕರಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 27.02.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಯವರೆಗೆ. 3) ತಾಂತ್ರಿಕ ಬಿಡ್ ತೆರೆಯುವ ದಿನಾಂಕ: 28.02.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಗೆ. 4) ಆರ್ಥಿಕ ಬಿಡ್ ತೆರೆಯುವ ದಿನಾಂಕ (76, 77, 78, 79, 80, 81 ಮತ್ತು 82): ನಂತರ ತಿಳಿಸಲಾಗುವುದು.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ

"ಸುಧಾರಣಾ ವೆಚ್ಚ ಪಾವತಿಸಿ, ಬೆಂಗಳೂರಿನ ಅಭಿವೃದ್ಧಿಗೆ ಸಹಕರಿಸಿ"

---

## ಕರ್ನಾಟಕ ಅರಣ್ಯ ಇಲಾಖೆ

ಪ್ರಧಾನ ಮುಖ್ಯ ಅರಣ್ಯ ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿ (ಮುಖ್ಯಸ್ಥರು, ಅರಣ್ಯಪಡೆ)ಯವರ ಕಛೇರಿ, ಅರಣ್ಯ ಭವನ, ಮಲ್ಲೇಶ್ವರಂ, ಬೆಂಗಳೂರು-03.

ಸಂಖ್ಯೆ: ಬಿ2/ಸಿಇವಿ/ವಿವ-73/2017-18 ದಿನಾಂಕ: 16-02-2019

### ಕಾರಣ ಕೇಳುವ ನೋಟೀಸ್

ಶ್ರೀ ಅಬ್ದುಲ್‌ಖಾದರ್, ವಲಯ ಅರಣ್ಯ ಅಧಿಕಾರಿ., ಆದ ನೀವು ಈ ಕಛೇರಿಯ ಆದೇಶ ಸಂಖ್ಯೆ:45/2018-19 ದಿನಾಂಕ: 15-10-2018ರನುಸಾರ ನಿಮ್ಮ ಮೇಲಿನ ಶಿಸ್ತುಕ್ರಮವನ್ನು ಬಾಕಿ ಇರಿಸಿ, ಕರ್ನಾಟಕ ಅರಣ್ಯ ಅಭಿವೃದ್ಧಿ ನಿಗಮದಲ್ಲಿ ಖಾಲಿ ಇರುವ ವಲಯ ಅರಣ್ಯ ಅಧಿಕಾರಿ ಹುದ್ದೆಗೆ ನೇಮಿಸಲಾಗಿದೆ. ಆದರೆ ನೀವು ಇದುವರೆಗೂ ಅಲ್ಲಿಗೆ ಕರ್ತವ್ಯಕ್ಕೆ ಹಾಜರಾಗಿರುವುದಿಲ್ಲ. ಮುಂದುವರೆದು ದಿನಾಂಕ: 28-01-2019ರ ಪತ್ರದಲ್ಲಿ ವ್ಯವಸ್ಥಾಪಕ ನಿರ್ದೇಶಕರು, ಕರ್ನಾಟಕ ಅರಣ್ಯ ಅಭಿವೃದ್ಧಿ ನಿಗಮ ನಿಯಮಿತ, ಬೆಂಗಳೂರು ಇವರು, ಪ್ರಸ್ತುತ ಮರು ನೇಮಕಾತಿ ಆದೇಶವನ್ನು ಹೊರಡಿಸಿದ್ದರೂ ಸಹ, ಆರೋಪಿತರು ಇದುವರೆಗೂ ಕರ್ತವ್ಯಕ್ಕೆ ಹಾಜರಾಗಿರುವುದಿಲ್ಲ ಎಂದು ತಿಳಿಸಿರುತ್ತಾರೆ. ಕರ್ನಾಟಕ ನಾಗರೀಕ ಸೇವಾ ನಿಯಮ ಅಧ್ಯಾಯ-x ನಿಯಮ 108ರ ವಿವರಣೆಯು ಮುಂದಿನಂತಿದೆ:

Unless Government in view of the special circumstances of the case, determines otherwise, an officer who remains ... (for a period of four

---

## ಬೆಸ್ಕಾಂ ಬೆಂಗಳೂರು ವಿದ್ಯುತ್ ಸರಬರಾಜು ಕಂಪನಿ

(ಕರ್ನಾಟಕ ರಾಜ್ಯ ಸರ್ಕಾರದ ಸಂಪೂರ್ಣ ಸ್ವಾಮ್ಯಕ್ಕೆ ಒಳ
(CIN-U04010KA2002SGC030438)

### ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ (ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್)

ಬೆವಿಕಂ ಟೆಂಡರ್ ವಿಚಾರಣೆ ಸಂಖ್ಯೆ: ಬೆವಿಕಂ/ಪ್ರವ್ಯ ಎಸ್‌ಆರ್‌ಟಿಪಿಎ3/2018-19 (ಕರೆ-3). ರ ಅನ್ವಯ ಬೆವಿಕಂ ಪ್ರದ ಸರ್ಕಾರಿ ಕಟ್ಟಡಗಳ ಮೇಲ್ಛಾವಣಿ ನೆಟ್-ಮೀಟರಿಂಗ್ ಯೋಜನೆ ಪ್ರ ವರ್ಷದ ಅವಧಿಯ ಮಾನ್ಯತೆ ಹೊಂದಿರುವ ದರ ಗುತ್ತಿಗೆ ಮೂರ ಒಂದು ವರ್ಷ ವಿಸ್ತರಣೆಯಾಗುವ ಸಾಧ್ಯತೆ ಇರುವುದು) ಕಾರ್ಯಾ ನಿರ್ವಹಣೆ ಒಳಗೊಂಡಂತೆ ಹತ್ತು ವರ್ಷಗಳ ಅವಧಿಗಾಗಿ ಸೋಲಾರ್ ಕನೆಕ್ಟಡ್ ವಿದ್ಯುತ್ ಘಟಕಗಳ (ಗ್ರಿಡ್ ಟೈಡ್ ಇನ್‌ವರ್ಟರ್ / ಹೈಬ್ರಿಡ್ ಮೈಕ್ರೋ ಇನ್‌ವರ್ಟರ್ / ಸೋಲಾರ್-ವಿಂಡ್ ಹೈಬ್ರಿಡ್ ಘಟಕಗಳ ಸರಬರಾಜು, ಸ್ಥಾಪನೆ ಹಾಗೂ ಕಾರ್ಯಾರಂಭಗೊಳಿಸುವುದು.(ಕರೆ- BMANZ ಮತ್ತು BRAZ ವಲಯ. ಲಾಟ್-2 ಗೆ BMASZ ಮತ್ತು CTA ಲಾಟ್‌ನ ಉದ್ದೇಶಿತ ಸಾಮರ್ಥ್ಯ: ತಲಾ 5300 ಕೆಡಬ್ಲ್ಯೂಪಿ. ಎರಡು ಲ ತಲಾ ರೂ.32/- ಕೋಟಿಗಳು. ಸಾರಾಂಶ: ಎರಡು ಲಾಟ್‌ಗಳಿಗೆ: ಸಾಮರ್ಥ್ಯವು ಗ್ರಿಡ್ ಟೈಡ್ ಇನ್‌ವರ್ಟರ್‌ಗಳೊಂದಿಗೆ ಉದ್ದೇಶಿಸಲಾಗಿದೆ ರಪ್ಪು ಸಾಮರ್ಥ್ಯವು ಆಪ್ಟಿಮೈಸರ್ / ಹೈಬ್ರಿಡ್ ಮೈಕ್ರೋ ಇನ್‌ವರ್ಟರ್ / ಹೈಬ್ರಿಡ್ ಘಟಕಗಳೊಂದಿಗೆ ಉದ್ದೇಶಿಸಲಾಗಿದೆ. ಬಿಡ್ ದಾಖಲೆಗಳ ಲಭ್ಯ 16.00 ಗಂಟೆಯಿಂದ 05.03.2019 ರ 16.15 ಗಂಟೆಯವರೆಗೆ. ತಾಂತ್ರಿಕ ಬಿ ತೆರೆಯುವ ದಿನಾಂಕ: 06.03.2019 ರ 16.00 ಗಂಟೆ. ಬಿಡರಗಳಿಗೆ ಮಾ https://eproc.karnataka.gov.in ಗೆ ಭೇಟಿ ನೀಡಿ. ಇ- ಸಹಾಯವಾಣಿ 080-25501216/25501227 ನಿಂದ ಸಹಾಯ ಪಡೆಯ

ಸಹಿ/- ಪ್ರಧಾನ ವ್ಯವಸ್ಥಾಪಕ ನಿಗಮ ಕಾರ್ಯ

ವಿದ್ಯುತ್ ಸಂಬಂಧಿತ ದೂರುಗಳಿಗೆ ಕರೆ ಮಾಡಿ 191
ಬೆಸ್ಕಾಂ ಮಿತ್ರ mobile app ಅನ್ನು ಡೌನ್‌ಲೋಡ್ ಮಾಡಿ
ಸೋಲಾರ್ ಮೇಲ್ಛಾವಣಿ ಸಹಾಯವಾಣಿ ಸಂಖ್ಯೆ: 080-223

---

## ಕರ್ನಾಟಕ ರಾಜ್ಯ ರಸ್ತೆ ಸಾರಿಗೆ

ತುಮಕೂರು ವಿಭಾಗ : ತುಮಕೂರು

ಸಂ:ಕರಸಾ/ತುವಿ/ಸಂ/ವಾ/ಇ-ಟೆಂ/3489/2018-19 ದಿ

### ಇ-ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ: 06/2018-19 (ಪ್ರಸ್ತಾಪ-787/2017

(ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಮೂಲಕ ಮಾತ್ರ)

ಕರ್ನಾಟಕ ರಾಜ್ಯ ರಸ್ತೆ ಸಾರಿಗೆ ನಿಗಮ, ತುಮಕೂರು ವಿ
ಬರುವ ತುಮಕೂರು, ನಿಟ್ಟೂರು, ಅಮೃತೂರು, ತಿಪಟೂರ
ಚಿಕ್ಕನಾಯಕನಹಳ್ಳಿ ಮತ್ತು ಮಧುಗಿರಿ ಬಸ್ ನಿಲ್ದಾಣಗಳಲ್ಲಿ
ಖಾಲಿಯಾಗಲಿರುವ ಮತ್ತು ನೂತನ ವಾಣಿಜ್ಯ ಮಳಿಗೆಗಳಿಗೆ ಪ
ಆಯ್ಕೆ ಮಾಡಲು ದಿನಾಂಕ 18.02.2019 ರಿಂದ "ಸಾಮಾನ್ಯ
787/2017 & 794/2018 ರಂತೆ ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಮೂ
ಪ್ರಕಟಣೆಯನ್ನು ಹೊರಡಿಸಲಾಗಿದೆ. ಇ-ಟೆಂಡರ್ ದ
ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ವೆಬ್‌ಸೈಟ್ http://www.eproc.ka

Scanned with CamScanner